Exhibit VIII.C.18.a

PROJECT FIRMS:
INFORMATION ON ASSOCIATED PROJECT FIRMS

Submit as Exhibit VIII. C.18.a. names, addresses and relevant experience of the
architects, engineers, contractors and designers of the proposed Gaming Facility and
related proposed infrastructure improvements.
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PROJECT FIRMS: INFORMATION ON ASSOCIATED PROJECT FIRMS

Exhibit VIII.C.18.a

JAY SHAPIRO & ASSOCIATES, INC.

Project Role

Owner Representative — Planning, Design & Construction

Address(es)

Main Office: 44-A Peapack Road, Far Hills, NJ 07931
New York Office: 40 Worth Street, Suite 806, New York, NY 10013

Web: www.ShapiroCM.com
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PROJECT FIRMS: INFORMATION ON ASSOCIATED PROJECT FIRMS Exhibit VIII.C.18.a

JAY SHAPIRO & ASSOCIATES, INC.
Relevant Experience

Project Name: Program Management, Design & Construction, Albany, NY Schools
Project Location: Albany, NY

Date Completed: 2009

Project Size: S 175MM, 8 Schools

Relevant Project Details & Accomplishments:

e Jay Shapiro served as Co-Principal-in-Charge of Program Manager Pike-Heery JV
e Renovation / Replacement of public schools, citywide

e Three Upstate NY Architecture/Engineering Teams

e Eight Upstate NY General Construction Contractors (contracts avg. S20MM+)

NEW MYERS MIDDLE SCHOOL, Albany, NY

School District of \%,

Academy Park, Albany, NY 12207 -
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PROJECT FIRMS: INFORMATION ON ASSOCIATED PROJECT FIRMS Exhibit VIII.C.18.a

JAY SHAPIRO & ASSOCIATES, INC.

Relevant Experience (continued)

Project Name: Building Program & Construction Management, Federal GSA, NY Region
Project Locations: New York City and New York State

Date Completed: Various, 1999 - 2014

Project Size: S 400 MM + (Program Wide)

Relevant Project Details & Accomplishments:

e Jay Shapiro has served as Owner Representative / CM lead for the delivery of
building projects for the Federal GSA, Region 2 (NY), since 1994 to the present

e Jay Shapiro & Associates, Inc. holds multi-project GSA term contracts since 2009
e Management of delivery of building projects from SIMM to $280MM

e Projects include: New FDR Library, Hyde Park; Renovations, Southern District
Courts, Manhattan, IRS Service Center, Holtsville, NY, Customs House, NYC

i_-ﬂ

US CUSTOMS HOUSE, New York, NY D’AMATO COMPLEX, Central Islip, NY
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PROJECT FIRMS: INFORMATION ON ASSOCIATED PROJECT FIRMS Exhibit VIII.C.18.a

PETER B. WILDAY ARCHITECT
Project Role

Lead Architect

Address(es)

3710 Grant Drive, Suite H, Reno, NV 89509

2 Elting Court, 5th Floor, Ellenville, NY 12428
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PROJECT FIRMS: INFORMATION ON ASSOCIATED PROJECT FIRMS Exhibit VIII.C.18.a

PETER B. WILDAY ARCHITECT

Relevant Experience

Project Name: Peppermill Resort Casino Spa
Project Location: Reno, NV

Date Completed: 2010

Project Size: $1,000,000,000 | Public Areas = 500,000 s.f.
Other Relevant Project Details & Accomplishments:

e “AAA” Four Diamond — Top 10 in America MSN City Search
e 8 Restaurants

e Convention Center, Spa, Fitness Center, 2 Pools
o 120,000 SF Casino, Race & Sports Book, Poker Room
o 1,623 Rooms
o www.peppermillreno.com
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PROJECT FIRMS: INFORMATION ON ASSOCIATED PROJECT FIRMS Exhibit VIII.C.18.a

PETER B. WILDAY ARCHITECT

Relevant Experience (continued)
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PETER B. WILDAY ARCHITECT

Relevant Experience (continued)
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PROJECT FIRMS: INFORMATION ON ASSOCIATED PROJECT FIRMS Exhibit VIII.C.18.a

PETER B. WILDAY ARCHITECT

Relevant Experience (continued)
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PROJECT FIRMS: INFORMATION ON ASSOCIATED PROJECT FIRMS Exhibit VIII.C.18.a

PETER B. WILDAY ARCHITECT

Relevant Experience (continued)
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PROJECT FIRMS: INFORMATION ON ASSOCIATED PROJECT FIRMS

Exhibit VIII.C.18.a

PETER B. WILDAY ARCHITECT

Relevant Experience (continued)

Project Name: Atlantis Casino Resort Spa
Project Location: Reno, NV

Date Completed: 2002

Project Size: S 750,000,000| Public Areas = 200,000 s.f.
Other Relevant Project Details & Accomplishments:

e “AAA” Four Diamond
e 8 Restaurants
e Convention Center, Spa, 2 Pools, Fitness Center

o 61,000 SF Casino, Race & Sports Book, Bridge to Reno Convention Center

o 824 Rooms

o www.atlantiscasino.com
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PROJECT FIRMS: INFORMATION ON ASSOCIATED PROJECT FIRMS Exhibit VIII.C.18.a

PETER B. WILDAY ARCHITECT

Relevant Experience (continued)

Project Name: John Ascuaga’s Nugget
Project Location: Sparks, NV

Date Completed: 2000

Public Areas = 250,000 s.f.

Other Relevant Project Details & Accomplishments:

e 8 Restaurants
e Salon & Spa, Year Round Indoor Atrium Pool, Fitness Center
e (Casino, Race & Sports Book, Skywalk Arcade

e Convention Center
e 1,500 Rooms
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PETER B. WILDAY ARCHITECT

Relevant Experience (continued)
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PETER B. WILDAY ARCHITECT

Relevant Experience (continued)

Project Name: Galaxy Macau
Project Location: Cotai, Macau
Date Completed: Conceptual Design
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PROJECT FIRMS: INFORMATION ON ASSOCIATED PROJECT FIRMS Exhibit VIII.C.18.a

PETER B. WILDAY ARCHITECT

Relevant Experience (continued)

Project Name: National Bowling Stadium
Project Location: Reno, NV

Date Completed: 1995

Other Relevant Project Details & Accomplishments:

e 100 Lanes
e Restaurant

e 800 Car Parking Garage Below
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HOLZMAN MOSS BOTTINO ARCHITECTURE
Project Role

Architect

Address(es)

214 West 29th Street Tower, 17th Floor
New York, NY 10001
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PROJECT FIRMS: INFORMATION ON ASSOCIATED PROJECT FIRMS Exhibit VIII.C.18.a

HOLZMAN MOSS BOTTINO ARCHITECTURE

Relevant Experience

Project Name: Radio City Music Hall

Project Location: New York, NY

Date Completed: November 1999

Project Size: S 80 million |1 500,000 s.f.

Other Relevant Project Details & Accomplishments:

e Listed on the National Register of Historic Places
e Renovation of a iconic 5,9000-seat Art Moderne Theater
e Extensive research and restoration rejuvenated original details including:
o Ezra Winter's Fountain of Youth mural and other wall coverings
o Donald Deskey Furniture
o Ruth Reeves' abstract carpet and Deskey's Singing Woman
e Recipient of numerous awards including AIA National: Honor Award for Interior
Architecture, 2001, Lucy G. Moses Preservation Award, 2000, and Time

Magazine: Best of Design, 1999
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PROJECT FIRMS: INFORMATION ON ASSOCIATED PROJECT FIRMS Exhibit VIII.C.18.a

HOLZMAN MOSS BOTTINO ARCHITECTURE

Relevant Experience (continued)

Project Name: United States Military Academy at West Point, Jefferson Hall Library and
Learning Center

Project Location: West Point, NY

Date Completed: August 2008

Project Size: S 46 million| 141,000 g.s.f.

Other Relevant Project Details & Accomplishments:

e Sited at the historic edge of West Point Plain, the new campus landmark
provides the cadets with a reflective, 21st century library that meets USMA's
needs for today and the future in a National Historic Landmark District

e Required coordination with multiple agencies, including NY State Historic
Preservation Office and the Army

e On the building’s topmost floor, the Alexander Haig Room is a space intended for
receptions, special events, lectures, and multi-media presentations
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PROJECT FIRMS: INFORMATION ON ASSOCIATED PROJECT FIRMS Exhibit VIII.C.18.a

HOLZMAN MOSS BOTTINO ARCHITECTURE

Relevant Experience (continued)

Project Name: Windows on the World

Project Location: New York, NY

Date Completed: June 1996

Project Size: S 15 million |1 80,000 g.s.f.

Other Relevant Project Details & Accomplishments:

e Located on the 106th and 107th floor of Tower 1 of the World Trade Center

e The liberty and Hudson suites provide a venue that can accommodate up to
1000 patrons

e Originally conceived in 1976, the renovation includes the design of 15 different
dining enclosures that play host to conferences, private occasions and
entrainment events

e The renovation heightens the dining environment with a broader spectrum of
materials, manipulation of floor slope, and finishes that contrast hard reflective

surfaces with soft, luxurious ones.

NEVZLE Page | 18

RESORT, CASINO & SPA



PROJECT FIRMS: INFORMATION ON ASSOCIATED PROJECT FIRMS Exhibit VIII.C.18.a

FOIT-ALBERT ASSOCIATES, ARCHITECTURE, ENGINEERING AND
SURVEYING, P.C.

Project Role

Architect for Child Care Center and Hotel Rooms / Interior

Address(es)

435 New Karner Road
Albany, New York 12205

763 Main Street
Buffalo, New York 14203

215 West 94" Street, Suite 517
New York, New York 10025
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PROJECT FIRMS: INFORMATION ON ASSOCIATED PROJECT FIRMS Exhibit VIII.C.18.a

FOIT-ALBERT ASSOCIATES, ARCHITECTURE, ENGINEERING AND
SURVEYING, P.C.

Relevant Experience

Project Name: Athenaeum Hotel
Preservation, Restoration, Adaptive
Reuse

Project Location: Chautauqua
Institution, Chautauqua, New York
Date Completed: Phase 1 2009,
Phase 2 2010, Elevator 2013
Project Size: $7 million| 72,000 s.f.
timber frame hotel

Other Relevant Project Details &

Accomplishments:

e Foit-Albert Associates provided a comprehensive report of the facility detailing
all building elements and their current functional state. Historical investigation
led to the discovery of several building alterations that terminated the use of
porches and the ability for natural light to illuminate the corridors. Foit-Albert
proposed a scheme that will reintroduce the original design, featuring naturally-
lit corridors and which gives all patrons the opportunity enjoy the porches and
balconies on all levels of the facility. This scheme does not reduce the number of
hotel rooms or suites.

e Foit-Albert Associates also provided architectural and engineering services for
the adaptive reuse of the arts and crafts annex wing of the hotel. The annex is
directly connected to the original hotel through an enclosed, elevated walkway.
The arts and crafts wing was converted from hotel rooms into condominiums. A
series of balconies and gardens were introduced to this structure so that it may
interact architecturally with the original hotel as well as create sweeping views
of Chautauqua Lake.
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PROJECT FIRMS: INFORMATION ON ASSOCIATED PROJECT FIRMS Exhibit VIII.C.18.a

FOIT-ALBERT ASSOCIATES, ARCHITECTURE, ENGINEERING AND
SURVEYING, P.C.

Relevant Experience (continued)

Project Name: Hagen-Wensley Guest
House Renovations

Project Location: Chautauqua Institution,
Chautauqua, New York

Date Completed: 2011

Project Size: $2,000,000 | 4,000 s.f.
Other Relevant Project Details &
Accomplishments:

Preliminary services included: field investigation, existing conditions report,
programming, environmental review, utilities review, conceptual design
development.

As a result of the study, significant improvements were made. The building
footprint expanded eight feet toward the lake. Every feature was rebuilt
including foundations, exterior and interior framing and mechanical/ electrical/
plumbing and fire protection. The new floor plan provides interior circulation via
a grand staircase and elevator. Eight enlarged guest rooms and two staff rooms
each include their own bathrooms with five-star appointments. Further
improvements include a full service kitchen, on-site laundry service and guest
office space. The Hagen-Wensley’s signature porches were enhanced with a 2-
story space on the third floor allowing panoramic views of Lake Chautauqua.
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PROJECT FIRMS: INFORMATION ON ASSOCIATED PROJECT FIRMS Exhibit VIII.C.18.a

FOIT-ALBERT ASSOCIATES, ARCHITECTURE, ENGINEERING AND
SURVEYING, P.C.

Relevant Experience (continued)

Project Name: Rev. Bennett W.
Smith Sr. Family Life Center, St.

John Baptist Church

Project Location: Buffalo, New

York

Date Completed: Initial project

was completed in 2001, with
multiple projects over the past 13
years to present as the Church’s

use of the building evolves.
Project Size: Initial project $2,000,000 | 32,000 s.f.
Other Relevant Project Details & Accomplishments:

e Foit-Albert Associates provided architectural services for The Reverend Bennett
W. Smith Sr. - Family Life Center, a 3-story, 32,000 square foot, faith-based
community center housing a private school and a wellness center.

o The wellness center provides offices for health clinics.

o The gymnasium functions as a multi-purpose room for community
events, health clinics, and school auditorium.

o The private school consists of 14 classrooms, pre-K through 7th grade,
library / media center, administration offices, kitchen, and cafeteria

e In asubsequent project, Foit-Albert Associates provided architectural and
engineering services to modify existing unspecialized classrooms into modules
for a daycare child care facility.
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PROJECT FIRMS: INFORMATION ON ASSOCIATED PROJECT FIRMS Exhibit VIII.C.18.a

THE CHAZEN COMPANIES

The Chazen Companies was founded in the historic Hudson Valley region of New York in
1947. We provide engineering, planning, land surveying, landscape architecture,
environmental consulting and construction services to clients throughout the Northeast.
We focus on creating effective, long-term partnerships while delivering world class
levels of performance from our offices in Hudson Valley, Capital District and North
Country in New York.

Chazen is a multidiscipline firm capable of supporting public and private land
development projects from concept through construction. We have designed and
permitted a number of large scale golf-resort communities giving us a first-hand
understanding of projects such as the Nevele. We have also designed ski resort
communities in the Catskill Park/West of Hudson Watershed

Project Role

The Chazen Companies is providing site civil engineering, landscape architecture,
environmental permitting, wetlands and ecological services, planning, and water and
wastewater design. Chazen is also responsible for coordination and preparation of the
project’s environmental impact statement and securing local approvals.

Address(es)

HUDSON VALLEY OFFICE
21 Fox Street
Poughkeepsie, NY 12601

CAPITAL DISTRICT OFFICE
547 River Street
Troy, NY 12180

NORTH COUNTRY OFFICE
375 Bay Road
Queensbury, NY 12804
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PROJECT FIRMS: INFORMATION ON ASSOCIATED PROJECT FIRMS Exhibit VIII.C.18.a

THE CHAZEN COMPANIES

Relevant Experience

Project Name: Silo Ridge Residential Golf Community

Project Location: Amenia, NY

Date Completed: Ongoing

Project Size: $350,000,000 | 681 +/- acres

Other Relevant Project Details & Accomplishments:

The Chazen Companies provided full planning, engineering, water and wastewater, landscape
architecture, ecological, traffic, permitting and survey services for the conversion of Silo Ridge
Golf Course into a Golf Resort Community on 670 acres of rolling land in the Town of Amenia.

The design, by Robert A. M. Stern Architects, incorporates a resort hotel under condominium
ownership, a mix of residential unit types, and limited ground floor commercial/retail space
organized around a spacious green that is evocative of a New England commons. This
traditional neighborhood arrangement is centered within a championship golf course by Ernie
Els Design. Ecological and biological diversity of the site is enhanced by sensitive inclusion of
natural wetlands, watercourses, vegetation and habitats throughout the golf course and resort
community. These features provide a beautiful environment for native flora and fauna while
providing green filters for storm water quality and quantity. Project wastewater will be treated
and recycled for irrigation use on the golf course.

Forty one Single Family homes, 19 Golf Villas, 300 Hotel Condominium units, 299 townhomes
and condominium units, a 5-Star Restaurant, a Conference Center with meeting and banquet
facilities, a Spa and Fitness Center, a Golf Club House for members, a small Winery, indoor and
outdoor pools, and indoor tennis facilities are among the amenities planned for the resort
community. Design sensitivity toward the natural features allows for more than 80% of the site
to be preserved as green open space.
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PROJECT FIRMS: INFORMATION ON ASSOCIATED PROJECT FIRMS Exhibit VIII.C.18.a

THE CHAZEN COMPANIES

Relevant Experience (continued)

Project Name: Hudson Valley Wine Village
Project Location: Town of Lloyd, NY, NY

Date Completed: Ongoing
Project Size: $273,000,000 | 429 acres
Other Relevant Project Details & Accomplishments:

Chazen is currently providing civil engineering and SEQRA services for the development of the
Hudson Valley Wine Village project in Lloyd, New York. The project includes a conference center
and 100-room hotel. The project is located on a scenic ridge overlooking the Hudson River. The
project requires careful attention to siting to minimize visual impact and to ensure that
stormwater can be properly managed on the site’s difficult terrain.

Project Name: Ferry Landings Waterfront
Development

Project Location: Village of Tarrytown, NY
Date Completed: Ongoing

Project Size: $80,000,000 | 24+ acres

Other Relevant Project Details &
Accomplishments:

Chazen provided full design, engineering,

landscape architecture, permitting, planning and survey services for the redevelopment of 24+
acres Brownfield site along the waterfront in the Village of Tarrytown. 247 residential units are

featured together with 80,000 square feet of professional/commercial/office space. Additionally,
20,000 square feet of restaurant/retail space will serve the area, complemented by a pedestrian

friendly main street offering both shopping and dining, highlighted by over 10 acres of
public/private open green space and 2.5 acres of waterfront park. Aesthetic amenities include over

500 new trees throughout the site and appropriately crafted streetscape environments.
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THE CHAZEN COMPANIES

Relevant Experience (continued)

Project Name: Hamlet on the Hudson
Project Location: Coxsackie, NY

Date Completed: Ongoing gt
Project Size: $80,000,000, 587+/- acres o

CRARLER KU

Other Relevant Project Details & Accomplishments:

Chazen provided full design, engineering, ecological, environmental, planning, surveying, and
permitting services for the 587 +/- acre Hamlet on the Hudson — Residential Golf Community in
the Town of Coxsackie, Greene County, New York.

The proposed Hamlet on the Hudson is a master planned community complex consisting of a
new 18-hole championship golf course with 554 townhomes surrounding the course. A 122,000
square foot club house will include lavish amenities such as a 400 person banquet room, full
gym, indoor/outdoor aquatic park, tennis courts, lap pools, a health spa complete with
masseuse, nail salon, day care facility, and state-of-the-art business facilities for corporate
events.

The project has been designed and developed with sensitivity to environmental resources and in
keeping with the character of the area and local community. The project will be annexed into
the Village of Coxsackie and will include all necessary infrastructure, consisting of municipal
water supply, on-site wastewater treatment plant, stormwater management and golf course
irrigation facilities and extensive natural resource conservation, protection and enhancement
areas.

Hamlet on the Hudson is being planned and built to LEED® Silver Certification standards, and will
be submitted for certification upon completion.
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CREIGHTON MANNING ENGINEERING, LLP

Project Role

Transportation Engineer

Address(es)

2 Winners Circle, Albany, NY 12205
40 Garden Street, Poughkeepsie, NY 12601
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CREIGHTON MANNING ENGINEERING, LLP

Relevant Experience

Project Name: Mohawk Mountain Resort and Casino

Project Location: Town of Thompson, Sullivan County, NY

Date Completed: 2004

Project Size: $500 million | 165,000 s.f. casino with a 750-room hotel

Other Relevant Project Details & Accomplishments:

Prepared a comprehensive Traffic Impact Study for a casino gaming resort in the
Catskill Mountains Region of New York State.
Prepared an Environmental Impact Statement in accordance with SEQRA,
including numerous public presentations, coordination with involved agencies
and the resolution of technical comments.
Evaluated on-site vehicular circulation.
Land surveying and highway design services for transportation improvements to
widen NY Route 42 at Interchange 105 of Route 17, widen Sullivan County Road
103 to a three-lane section and construct new traffic signals.
Permitting with involved transportation agencies including:

o New York State Department of Transportation

o Sullivan County Department of Public Works
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PROJECT FIRMS: INFORMATION ON ASSOCIATED PROJECT FIRMS Exhibit VIII.C.18.a

CREIGHTON MANNING ENGINEERING, LLP

Relevant Experience (continued)

Project Name: Eagle Mountain Resort

Project Location: Town of Wurtsboro, Sullivan County, New York

Date Completed: 2004

Project Size: 900-acre site with a 200,000 s.f. convention center; four

300-room hotels; golf courses and other amenities

Other Relevant Project Details & Accomplishments:

e Destination vacation resort proposed in the Catskill Mountains region of New
York State

e Prepared a comprehensive Traffic Impact Study that included an impact
assessment of NY Route 209 and NY Route 17 (now [-86)

e Preliminary design of transportation improvements including widening state
highways and modifying an interchange on Route 17 to improve access to the
resort and mitigate traffic impacts

e Coordination with SEQRA involved agencies including the New York State
Department of Transportation
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CREIGHTON MANNING ENGINEERING, LLP

Relevant Experience (continued)

Project Name: Cherokee Valley River Casino

Project Location: Murphy, North Carolina

Date Completed: 2014

Project Size: $110 million | 60,000 s.f. gaming space with a 300-room hotel

Other Relevant Project Details & Accomplishments:
e A traffic study for a proposed casino. The study included:
o Transportation capacity analysis and route recommendations.
o Assessment of the need for new or modified traffic signals.
o Coordination with NCDOT.
e Conceptual transportation improvement plans depicting roadway, bridge and
interchange configurations for access to the resort
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EDWARDS AND ZUCK CONSULTING ENGINEERS, D.P.C.

Project Role

MEP Consulting Engineers

Address(es)

New York Office: 315 Park Avenue South, New York, NY 10010
Stamford Office: 30 Oak Street, Stamford, CT 06905
Miami Office: 3915 Biscayne Blvd. , Miami Beach, FL 33137
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PROJECT FIRMS: INFORMATION ON ASSOCIATED PROJECT FIRMS Exhibit VIII.C.18.a

EDWARDS AND ZUCK CONSULTING ENGINEERS, D.P.C.
Relevant Experience

Project Name: Resort World Casino

Project Location: Queens, NY

Date Completed: 2012

Project Size: $450,000,000| 800,000s.f.

Other Relevant Project Details & Accomplishments:

e One: Renovation and development of a VLT facility within the existing interior
space of the Aqueduct grandstand and clubhouse to house 4,500 VLTs

e Two: Project also included restaurants, parking garage, 10,000sf entry lobby
e Three: Additional Project Highlights

o One: 27 KV 15 MW Electrical Substation

o Two: 10 MW Standby Emergency Generator Plant

o Three: 13 KVA UPS System

o Four: 3000 Ton Evaporative Cooled AC Plant

NEVELE Page | 32

RESORT, CASINO & SPA
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EDWARDS AND ZUCK CONSULTING ENGINEERS, D.P.C.
Relevant Experience (continued)

Project Name: Empire City at Yonkers Raceway
Project Location: Yonkers, NY

Date Completed: 2012; Expansion 2013

Project Size: $240,000,000| 375,000s.f.

Other Relevant Project Details & Accomplishments:

e One: Design of Mechanical Systems for this 5,500 VLT Racino
e Two: 110,000sf Expansion Building; 275,000sf Clubhouse Renovation
e Three: Additional Highlights

o One: Expansion included an additional 500 VLTs

o Two: 1* Floor Food and Beverage spaces included coffee bar and Irish
Pub

o Three: Design for 15,000sf Back of House
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EDWARDS AND ZUCK CONSULTING ENGINEERS, D.P.C.

Relevant Experience (continued)

Project Name: Renaissance Square: Ritz Carlton Hotel & Residences
Project Location: White Plains, NY

Date Completed: 2010

Project Size: $800,000,000 | 1,700,000s.f.

Other Relevant Project Details & Accomplishments:

e One: Mixed-use Project that includes Hospitality, Residential, Commercial
Office, Retail & Parking
e Two: (2) 40-Story New Residential Tower totaling 920,000sf
e Three: Additional Highlights
o One: 4-level below grade, 530,000sf Parking Garage
o Two: 10-story, 245,000sf Hotel with 150 rooms
o Three: 19-story Office Building
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TAITEM ENGINEERING, PC
Project Role

LEED Consultant

Address(es)

Taitem Engineering, PC
110 South Albany Street
Ithaca, New York 14850
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TAITEM ENGINEERING, PC

Relevant Experience

Project Name: Varyap Meridian

Project Location: Istanbul, Turkey

Date Completed: 2013

Project Size: $1.2 billion | 4.2 million s.f.

Other Relevant Project Details &
Accomplishments:

. Taitem’s role: energy conservation consulting, Energy
code and LEED compliant energy simulation modeling,
green building design consulting along with LEED
support, LEED compliant commissioning.

. Turkey’s first LEED-registered project, which is on track
to achieve LEED Gold certification
° High-rise complex of sign buildings, including

apartment towers, hotel, commercial spaces, and
community spaces.

° Building systems include renewables (solar PV, wind),
high-efficiency HVAC and controls, advanced lighting
and controls, and other green features.

eQUEST energy model

Architect's rendering of Varyap Meridian
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TAITEM ENGINEERING, PC

Relevant Experience (continued)

Project Name: NYC Parks and Recreation
District Headquarters at Bushwick Inlet
Project Location: Brooklyn, New York
Date Completed: 2014

Project Size: $S9 million (orig. constr.
estimate) | 13,000 s.f.

Other Relevant Project Details &
Accomplishments:

e Taitem’s role: LEED Fundamental and Enhanced Commissioning; LEED-
compliant energy modeling; energy conservation, energy code compliance,
and green building design consulting; additional LEED support;

e Winner of 2014 AIA COTE Award, top ten new green buildings in the United States

e Registered for LEED Platinum

e Multipurpose building with offices and public recreational and educational spaces.

Architect Kiss + Cathcart rendering of Bushwick Inlet District Headquarters
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TAITEM ENGINEERING, PC

Relevant Experience (continued)

Project Name: Lower East Side Girls Club

Project Location: 101 Avenue D, New York City
Date Completed: 2013

Project Size: $34 million (residences); $18 million
(club facilities) | 67,910 s.f. (residences); 30,539 s.f.
(club facilities)

Other Relevant Project Details & Accomplishments:

e Taitem’s Role: LEED consulting for new
12-story building; LEED-compliant energy
model using eQUEST. This project is
registered to be certified at the LEED Gold
level.

e New building houses not-for-profit
featuring the Baker Hall Health and
Wellness Center; Lamarr-Lovelace Labs for technology programs and
equipment; the 64-seat East Village Planetarium; the Center for Media and
Social Justice screening room; Alphabet City Art School and Community
Gallery; WGRL/Girls Out Loud sound design studio; Counseling, Career and
Leadership Center; and Science and Environmental Education Center

e 12-story high-rise building with 78 apartments

Architect's rendering of Lower East Side Girl's Club
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RYAN-BIGGS ASSOCIATES, P.C.

Project Role

Structural Engineer

Address(es)

257 Ushers Road, Clifton Park NY, 12065
4592 Jordan Road, Skaneateles Falls, NY 13153
20 Shaker Road, New Lebanon, NY 12125
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RYAN-BIGGS ASSOCIATES, P.C.

Relevant Experience

Project Name: Mohonk Mountain House Spa & Fitness Center

Project Location: New Paltz, NY

Date Completed: 2005

Project Size: $12,000,000 | 30,000 s.f. addition
Other Relevant Project Details & Accomplishments:

e Structural design for the spa and fitness center to
Mohonk Mountain House, one of the Historic Hotels of America.

e A new wing was added to house an indoor swimming pool, a state-of-the-art
fitness center, and a spa featuring 17 treatment rooms.

e The new facility is connected to the main building by an enclosed walkway. The
spa and fitness center is a three-story building which features wood, local stone,
and cedar shingles to complement the architectural character of the existing
Mountain House.

o The facility is built on a rock outcropping at the top of a mountain.
Extensive rock removal and blasting were necessary to install the
foundations of the addition and pool.

o Stone was split, dressed, and processed for use on the exterior of the
building and as roadway base.

o During construction, recycled and recyclable materials were used. The
new building is environmentally friendly in its use of geothermal heating
and cooling. A green roof was placed on one section of the building to
create natural insulation, also allowing the building to blend with its
surroundings.

-
-
-
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RYAN-BIGGS ASSOCIATES, P.C.

Relevant Experience (continued)

Project Name: Saratoga National Golf Club
Project Location: Saratoga Springs, NY

Date Completed: 2008

Project Size: S 3,000,000 | 10,000 s.f.

Other Relevant Project Details & Accomplishments:

e Since its opening in 2001, the banquet business at the Club had grown steadily
and well beyond the projections made during original design. To accommodate
patrons, an expansion included a steakhouse restaurant, a covered porch dining

area, a 260-seat ballroom, a banquet kitchen, loading dock and service elevator,

and an expanded patio.

e Tointegrate the expansion seamlessly into the existing clubhouse, a partial

demolition of the original restaurant preceded the new construction and similar

materials and finishes were selected. With a significant amount of business on
the books, closing the facility for an extended period of time was not an option.

o The facility was closed in January 2008 and the expansion took place over the
winter. The original kitchen was reopened at the start of the golf season and the

banquet facility was opened just five months after construction commenced.

o Features clear-span vaulted ceiling supported by steel scissor-trusses, and

a new second floor, which was inserted into the original restaurant space.

o Ceiling system is suspended on special isolation hangers to minimize

noise and vibration from banquet room overhead.
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RYAN-BIGGS ASSOCIATES, P.C.

Relevant Experience (continued)

Project Name: State University of New York Parking Structure
Project Location: Albany, NY

Date Completed: 2004

Project Size: $15,000,000 | 260,000 s.f.

Other Relevant Project Details & Accomplishments:

e Structural design of a 680-space, five-level parking structure located on a very
tight urban site adjacent to several street and historical structures. Special
foundation detailing allowed the superstructure to be built within 3 inches of
property boundaries on all four sides.

e The exterior is constructed with a terra-cotta screen wall supported by precast
concrete panels. The panels were fabricated with distinctive architectural forms,
creating dramatic shadows and a strong image of stability and permanence.

e The longer panels were post-tensioned, which is not common practice for
architectural panels, to limit shrinkage, transport, and thermal cracking.

o Hidden connections were utilized to allow the architectural components
to be supported without exposed steel hardware.

o The precast components were fabricated with embedded hardware to
receive a steel chevron bracing system in the transverse directions. The
bracing is hidden behind the terra-cotta.

o This project marks the first use of this steel bracing system in conjunction
with a precast structure.
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JACOBS DOLAND BEER, LLC
Project Role

Food Service Consultant

Address(es)

192 Lexington Avenue - Suite 804
New York, NY 10016

NEVELZ Page | 43

RESORT, CASINO & SPA



PROJECT FIRMS: INFORMATION ON ASSOCIATED PROJECT FIRMS Exhibit VIII.C.18.a

JACOBS DOLAND BEER, LLC
Relevant Experience

Project Name: NEW MEADOWLANDS RACETRACK
Project Location: East Rutherford, NJ

Date Completed: March 2014

Project Size: $1,250,000 (equipment only) | 15,000 s.f.
Other Relevant Project Details & Accomplishments:

e All areas including Banquet Space, Food Courts, Sports Bar, Simulcast Bar,
Owners Club, Fine Dining Venue and Outdoor Venue.
e Fast track project

e Reconciled union & non-union venues
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JACOBS DOLAND BEER, LLC
Relevant Experience (continued)

Project Name: GOTHAM WEST MARKET

Project Location: New York City

Date Completed: February, 2014

Project Size: $1,400,000 (equipment only) | 11,000 s.f.
Other Relevant Project Details & Accomplishments:

e Designed shared space for 7 artisanal food vendors and one gourmet market /
school

e Assisted with tenant recruitment and coordination.
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JACOBS DOLAND BEER, LLC
Relevant Experience (continued)

Project Name: MOHEGAN SUN CASINO

Project Location: Uncasville, CT

Date Completed: February, 2010

Project Size: $1,800,000 (equipment only) | 12,000 s.f.
Other Relevant Project Details & Accomplishments:

e Various projects including Bar Americain, Bobby’s Burger Palace (Both for Bobby
Flay), Woodlands Wok, Chief’s Bagels and In Room Dining (For the Tribe)
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FAZIO DESIGN

Project Role

Golf Course Designer / Consultant

Address(es):

North Carolina Office:
401 North Main Street
Suite 400

Hendersonville, NC 28792
(828) 693-0052 — Office
(828) 693-0071 — Fax

Florida Office:
17755 SE Federal Highway
Tequesta, FL 33469
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FAZIO DESIGN
Relevant Experience

Project Name: Atunyotee Golf Course http://www.turningstone.com/golf/atunyote

Project Location: Turning Stone Resort Casino —Verona, NY
Date Completed: Course opened in 2004

Project Size: + $10,000,000 construction costs (golf course only)
Other Relevant Project Details & Accomplishments:

e Design of a new 18 Hole golf course and Practice Range for the Oneida Indian
Nation and the Turning Stone Resort Casino

e Host of the PGA Tour Turning Stone Resort Championship from 2007 — 2010

e Flagship golf destination of the Resort’s five separate golf amenity offerings
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FAZIO DESIGN

Relevant Experience (continued)

Project Name: Fallen Oak Golf Club http://www.fallenoak.com

Project Location: Beau Rivage Resort & Casino — Biloxi, MS

Date Completed: Course opened in 2006

Project Size: + $13,000,000 construction costs (golf course only)
Other Relevant Project Details & Accomplishments:

e Design of a new 18 Hole golf course and Practice Range for MGM Resorts
International for use of guests of the Beau Rivage Resort & Casino

e Host of the Champions Tour Mississippi Gulf Resort Classic since 2010
e Ranked #16 in Golfweek’s ranking of the “Best Resort Courses” in the U.S.
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FAZIO DESIGN
Relevant Experience (continued)

Project Name: Master Plan and Course Renovation www.hudsonnational.org

Project Location: Hudson National Golf Club, Croton-on-Hudson, NY

Date Completed: Course Master Plan (2008); Course renovation (2010-2011)
Project Size: + $1,250,000 construction costs

Other Relevant Project Details & Accomplishments:

e Preparation of a Master Plan for renovation of an existing course, then
construction implementation including new bunker construction, drainage
improvements, additional tees, re-grassing targeted areas, tree clearing

e Ranked #90 in Golf Digest’s ranking of “America’s 100 Greatest Courses”
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TISHMAN CONSTRUCTION CORPORATION

Project Role

Construction Manager

Address(es)

New York: 100 Park Avenue, New York, NY 10017

Newark: One Riverfront Plaza, Newark, NJ 07102

Boston: 66 Long Wharf, Second Floor, Boston, MA 02110

Chicago: One South Wacker Drive, Suite 2300, Chicago, IL 60606
Arlington: 3101 Wilson Boulevard, Suite 700, Arlington, VA 22201

Las Vegas: 3930 Howard Hughes Parkway, Suite 270, Las Vegas, NV 89169

Los Angeles: 515 South Flower Street, Los Angeles, CA 90071
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TISHMAN CONSTRUCTION CORPORATION

Relevant Experience

Project Name: Revel Hotel & Casino

Project Location: Atlantic City, NJ

Date Completed: 5/2012

Project Size: S CONFIDENTIAL | 6,300,000 s.f.
Other Relevant Project Details & Accomplishments:

o The tallest structure in Atlantic City, a 47-story, 1,900-room concrete and curtain
wall hotel tower, which includes a five-story podium with glass features and
porte cochere access into the property right up to the boardwalk.

e Two concrete mat foundations with approximately 23,000 cubic yards of
concrete total were installed as a base for the new tower and the second future
tower, a five-story structural steel podium that houses an 160,000-square-foot
gaming area, 5,000-seat event center, 1,000-seat cabaret, entertainment areas,
retail, restaurants, a full service spa with indoor and outdoor pools, a three-story
nightclub, multiple lounges, a coffee shop, and meeting and conference center.

NEVELE Page | 52

RESORT, CASINO & SPA



PROJECT FIRMS: INFORMATION ON ASSOCIATED PROJECT FIRMS Exhibit VIII.C.18.a

TISHMAN CONSTRUCTION CORPORATION

Relevant Experience (continued)

Project Name: CityCenter

Project Location: Las Vegas, NV

Date Completed: 12/2009

Project Size: $8,000,000,000 | 18,000,000 s.f.
Other Relevant Project Details & Accomplishments:

Served as Executive Construction Manager on this joint venture between MGM
MIRAGE and Infinity World Development Corp, overseeing the construction of
the mega-development situated on 67 acres in the heart of the Las Vegas Strip.
This is the largest commercial development in the US creating a city-within-a-
city. A collaboration between MGM MIRAGE and eight world-renowned
architects including: the 61-story, 4,004-room ARIA Resort & Casino, featuring a
convention center, a Cirque de Soleil production celebrating the music of Elvis
Presley, and a complement of dining and entertainment offerings; the 1,495 all-
suite Vdara Hotel; Mandarin Oriental Las Vegas, offering 400 hotel rooms and
approximately 227 luxury residences; the striking Veer Towers, featuring
approximately 670 residences; the Crystals retail district, consisting of
approximately 500,000 square feet of dining, entertainment, and retail.

The Tishman procurement team created a method that led to significant savings
through negotiating directly with domestic and international manufacturers of

numerous building materials.
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TISHMAN CONSTRUCTION CORPORATION

Relevant Experience (continued)

Project Name: Borgata Water Club and Garage Expansion
Project Location: Atlantic City, NJ

Date Completed: 4/2008

Project Size: $300,000,000 | 830,000 s.f.

Other Relevant Project Details & Accomplishments:

e The boutique hotel, which connects to the original Borgata, includes 800 rooms,
a 36,000-square-foot, two-story “spa in the sky,” 30,000 square feet of
meeting/conference space, and a 1,600-car garage. This sophisticated yet playful
environment includes a multitude of custom water features throughout the
property.

e The foundation of the tower stands on 65-foot steel piles that are driven into the
ground, as in the original structure's foundation. The hotel required the
installation of roughly 900 piles, while the garage stands on 215. The hotel has a
facade of metal and glass, similar to the existing Borgata building, which Tishman
also built.

e Work was phased, scheduled and executed so as to minimize any interruptions
to the Borgata’s operations. Since MEP services for the expansion tap into the
existing utilities, care was taken to ensure that the operations of these utilities
were not compromised during construction. Since the Borgata is never closed,
this was a c_haIIenging endeavor.
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TISHMAN CONSTRUCTION CORPORATION

Relevant Experience (continued)

Project Name: 175 Park Avenue

Project Location: Madison, NJ

Date Completed: 2/2013

Project Size: $75,000,000 | 275,000 s.f.

Other Relevant Project Details & Accomplishments:

e GC for the complete renovation of an existing three-story, 225,000-square-foot
building. The new Class-A, LEED® Silver-certified building includes a state-of-the-
art renovation and 50,000-square-foot expansion.

e One of the most challenging conditions was implementing structural
reinforcement of cantilevered slabs and reinforcement of the structure after the
removal of concrete columns. There were significant amount of structural
challenges in removing the middle of the building, most notably after the center
was demolished the slabs cantilevered 224 feet. In pursuit to achieve the
Architect’s vision of “openness,” they utilized carbon fiber reinforcement
technology to make the slabs structurally sound.

e Asalump sum bid project, we developed an aggressive fast-track value
engineering plan into the redesign. As a result, the client saved approximately
S4-million to launch the construction.

e In spite of super storm Hurricane Sandy delaying permits, we successfully
completed the project six weeks ahead of schedule in order to accommodate the

tenant’s need to occupy the space earlier than scheduled.
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TISHMAN CONSTRUCTION CORPORATION

Relevant Experience (continued)

Project Name: Centra at Metropark

Project Location: Iselin, NJ

Date Completed: 3/2011

Project Size: $19,902,000 | 112,500 s.f.

Other Relevant Project Details & Accomplishments:

e GC for the complete renovation of an 112,500-gross-square-foot, four-story,

Class-A LEED Platinum-certified office building. As part of the project scope,
there was an 8,500-square-foot addition to the fourth floor, complete MEP

systems replacement and a new exterior curtain wall.

e Originally scheduled for a fast-track, 10-month completion but the scope of

Tishman’s work was increased to include repair work to the structure which

resulted in two months added to the schedule.

e This building sits in the middle of a seven-million-square-foot office building

campus called Metropark. Coordination with existing campus tenants were a

major part of this assignment as was providing the parking needs, around the

construction activities. This project was the first phase of a new 650,000-square-

foot commercial campus master plan.
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TISHMAN CONSTRUCTION CORPORATION
Relevant Experience (continued)

Project Name: MiMA Tower, 450 West 42nd Street
Project Location: New York, NY

Date Completed: 11/2011

Project Size: $350,000,000 | 1,250,000 s.f.

Other Relevant Project Details & Accomplishments:

e CM for a new 1.25-million-square-foot mixed-use development, located on West
42nd Street in Manhattan. The new $800-million, 60-story residential has over
800 housing units, including 163 low-income residences, a Yotel hotel, and the
Signature Center, a multi-stage theater complex.

e The project created over 700 construction jobs.

e Tishman overcame a complex hurdle requiring detailed coordination between
the trades during the construction of the 24th floor slab and the pads for
mechanical equipment to be installed there, including 12 large hot water
heaters, seven plate-frame heat exchangers, three large preassembled pump
units, and a large emergency generator. Tishman completed all of this work,
plus pouring slab for the 25th floor, within a three-day period.

e Due to Tishman’s innovative cocoon system and full-height orange netting
protection, this comprehensive safety system ensured no lost time incidents
during construction

e Despite its enormity and complexity, the project was delivered within budget

and 3 months ahead of schedule
= =
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TISHMAN CONSTRUCTION CORPORATION

Relevant Experience (continued)

Project Name: W NY - Downtown Hotel and Residences
Project Location: New York, NY

Date Completed: 4/2011

Project Size: $183,000,000 | 400,000 s.f.

Other Relevant Project Details & Accomplishments:

e CM for this new, 57-story hotel and condominium tower erected at a tight site in
lower Manhattan. The site is the former location of a commercial building that
was damaged on 9/11 and subsequently demolished. The building contains 180
hotel units and 220 residential condominiums.

e There is a sky lobby for the hotel on the fifth floor, a large plaza in front of the
building with garden walls and site amenities, and cabanas at the main roof
level.

e Due to the building’s slender footprint, a huge water-filled mass damper was
employed at the top of the building to counterbalance oscillation and building
movement.

e This project underwent a unique excavation process -- the surrounding earth was
frozen prior to excavation. Liquid nitrogen, with a temperature between -346°
and -320° Fahrenheit, was used to create and maintain a perimeter “freeze
wall.” The process, commonly used in tunnel and mine excavation, poses no
safety risk to the community. In fact, it is considered environmentally friendly in
that it involves no hazardous substances, no vibrations, substantially less noise
than traditional techniques, and no groundwater pollution.
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TISHMAN CONSTRUCTION CORPORATION

Relevant Experience (continued)

Project Name: InterContinental New York Times Square
Project Location: New York, NY

Date Completed: 8/2010

Project Size: $232,155,516 | 420,000 s.f.

Other Relevant Project Details & Accomplishments:

e The 607-room, 36-story hotel was built by Tishman Construction in a logistically
tight, extremely busy area of the city.

e |tisthe largest new-build hotel to open in Manhattan since 2002.

e Featuring street-level retail, the six-story podium portion of the building is
topped by a sculptural glass hotel tower. The hotel includes celebrity chef Todd
English’s new restaurant, Ca Va Brasserie, and floor-to-ceiling windows that offer
spectacular views of the city.

e The largest hotel in New York to achieve LEED® certification. Construction

included a green roof, superior construction and waste management, use of

materials that were at least 20% recycled materials all obtained within a 500-

mile radius, improved air quality within the hotel, efficient lighting, Building-wide

Energy Management systems to manage heating and cooling, and water

conservation efforts such as low-flow toilets.
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TISHMAN CONSTRUCTION CORPORATION

Relevant Experience (continued)

Project Name: One World Trade Center

Project Location: New York, NY

Date Completed: 9/2013

Project Size: $2,378,022,000 | 3,500,000 s.f.

Other Relevant Project Details & Accomplishments:

e One World Trade Center's program calls for 2.6 million square feet of office
space as well as tenant amenity spaces, observation deck, and world-class
restaurants, all supported by both above- and below-grade mechanical
infrastructure and totaling 3.5 million square feet. Below-grade shopping and
access to the PATH and subway trains and the World Financial Center are also
being built.

e Tishman has brought together all of the architects, engineers and subcontractors
in one centralized BIM command center located in our field office at 7 World
Trade. This enables each subcontractor to add their components to the models
as they are created in direct collaboration with the other subcontractors. The
space overlooks the entire World Trade Center site.

e The project is striving to achieve LEED® Gold certification.

e The building incorporates an advanced life safety system that exceeds the
requirements of the New York City Building Code.

e All of the building’s life-safety systems are encased in a three-foot-thick core
wall.
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TISHMAN CONSTRUCTION CORPORATION

Relevant Experience (continued)

Project Name: General Electric Crotonville Campus
Project Location: Crotonville, NY

Date Completed: 3/2014

Project Size: $55,266,943 | 311,388 s.f.

Other Relevant Project Details & Accomplishments:

e OR services, overseeing construction managers and general contractors for
multiple projects across General Electric’s 53-acre campus in Crotonville, NY.

o The first project, the residence building, comprises the $10-million,
183,167-square-foot interior renovation of the lobby, dining hall and
concierge areas, located in the basement, first-fourth floors and attic.

o Then provided oversight for the new 9,976-square-foot fit-out of their
fitness center, located in the sub-basement, basement and partial first
floor.

o Concurrent with the beginning of construction of this project, Tishman
began preconstruction on the most recent project, the General Electric
Learning Center. The scope of work included oversight of the general
contractor for the interior renovation of GE’s 50,565-square-foot
conference room and breakout areas, across two floors.

o Tishman also oversaw the construction manager for the construction of a
new 63,550-square-foot, 60-room hotel and a 4,130-square-foot
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AQUATICS GROUP (A DIVISON OF WESTON & SAMPSON)

Project Role

We will provide design services of the aquatic portion of this project to include pools,

waterparks, and water features. Further, we will provide construction management of

the same, including mechanical buildings and changing facilities.

Addresses

Headquarters

5 Centennial Drive

Peabody, Massachusetts 01960
Tel: (978) 532-1900

100 International Drive, Suite 152
Portsmouth, New Hampshire 03801
Tel: (603) 431-3937

301 Manchester Road, Suite 201A
Poughkeepsie, New York 12603
Tel: (845) 454-3344

85 Devonshire Street, 3rd floor
Boston, Massachusetts 02109
Tel: (617) 412-4480

98 South Main Street, Suite 2
Waterbury, Vermont 05676
Tel: (802) 244-5051

22 High Street

Rensselaer, New York 12144

Tel: (518) 463-4400

100 Foxborough Boulevard, Suite 250
Foxborough, Massachusetts 02035
Tel: (508) 698-3034

273 Dividend Road
Rocky Hill, Connecticut 06067
Tel: (860) 513-1473

672 Marina Drive, Suite 204
Charleston, South Carolina 29492
Tel: (843) 881-9804

1201 Main Street, Suite 1850
Columbia, South Carolina 29201
Tel: (803) 667-9904

4210 Metro Parkway, Suite 250
Fort Myers, Florida 33916
Tel: (239) 437-4601

NZVZLZ

RESORT, CASINO & SPA

Page | 62

Exhibit VIII.C.18.a



PROJECT FIRMS: INFORMATION ON ASSOCIATED PROJECT FIRMS Exhibit VIII.C.18.a

AQUATICS GROUP (A DIVISON OF WESTON & SAMPSON)

Relevant Experience

Project Name: Sheraton Convention Center and Casino
Project Location: San Juan, Puerto Rico

Date Completed: 2010

Project Size: $4,000,000 / 50,000 square foot

Other Relevant Project Details & Accomplishments:

e 700-room resort and casino
e Roof-top infinity edge pool, kiddie pool, spa, and spray pad
e Entire pool is constructed of stainless steel and ceramic tile finish

e Provided mechanical, structural, and electrical engineering
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AQUATICS GROUP (A DIVISON OF WESTON & SAMPSON)

Relevant Experience (continued)
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AQUATICS GROUP (A DIVISON OF WESTON & SAMPSON)

Relevant Experience (continued)

Project Name: Acqualina Resort & Spa

Project Location: Sunny Isles Beach, Florida

Date Completed: 2009

Project Size: $3,800,000

Other Relevant Project Details & Accomplishments:

e Multiple pools and fountains

e Provided design and construction

e Three 5-Star hotel towers

e Two luxury condominium towers each featuring a penthouse with a swimming
pool

e Nine water features and 27 pools and spas
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AQUATICS GROUP (A DIVISON OF WESTON & SAMPSON)

Relevant Experience (continued)

Project Name: Splish Splash Waterpark

Project Location: Calverton, New York

Date Completed: 2008

Project Size: $50,000,000 / 96 acres

Other Relevant Project Details & Accomplishments:

o Themed outdoor waterpark

e Provided design and construction administration services for 19 phases over the
course of 20 years as additional rides were built

e Rated #3 on the Travel Channel’s Top Five Waterparks in the U.S.

e Parkincludes a wave pool, lazy river, multiple kiddie areas, multiple slide

complexes, river ride, and a shark encounter
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AQUATICS GROUP (A DIVISON OF WESTON & SAMPSON)

Relevant Experience (continued)
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AQUATICS GROUP (A DIVISON OF WESTON & SAMPSON)
Relevant Experience (continued)

Project Name: Delano — Hitch Municipal Aquatic Park
Project Location: Newburgh, New York

Date Completed: 2002

Project Size: $4,000,000

Other Relevant Project Details & Accomplishments:

e Provided design for this family recreation complex
e Successful outdoor aquatic center appropriate for use by all ages

e 6-lane 25-meter lap pool, zero entry kiddie area, spray features, and water slide
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AQUATICS GROUP (A DIVISON OF WESTON & SAMPSON)
Relevant Experience (continued)

Project Name: Double JJ Indoor Waterpark Resort
Project Location: Rothbury, Michigan

Date Completed: 2001

Project Size: $11,000,000 / Three acres

Other Relevant Project Details & Accomplishments:

o Themed indoor waterpark
e Provided design and construction management
e Unique aquatic features
o A clear waterslide runs through the lobby and above the check-in desk
o Waterslides, tube rides, family rides, and speed slides that go outdoors
and then return indoors
30-person capacity spa that extends outdoors
A second indoor spa that is elevated above the floor
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MEDENBACH AND EGGERS CIVIL ENGINEERING AND LAND SURVEYING,
P.C.

Project Role

Site Design Engineer

Address(es)

4305 US Highway 209
Stone Ridge, NY 12484
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MEDENBACH AND EGGERS PC

Relevant Experience

Project Name: Thruway Market Redevlopment, VS Walden, LLC
Project Location: Walden, NY
Date Completed: In progress
Project Size: $20 million | 130,000 s.f.
Other Relevant Project Details & Accomplishments:
BRIEF DESCRIPTION OF PROJECT:
The Thruway Market was a commercial redevelopment project which entailed
redeveloping a portion of an existing shopping center into a new grocery store.
Medenbach and Eggers
provided the following
services for the project
relevant to this
contract:
= Development of
Feasible
Alternatives for
the Site and
Development of
a Detailed Site
Plan: The
detailed design

included ey

Site Plan
MEDENBACH & EGGERS ki Maat
YL NG [NEERING o LAND SURVEXINGIE.C Village of Walden, NY

preparation of

construction
drawings and specifications for the project.
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MEDENBACH AND EGGERS PC
Relevant Experience (continued)

= Survey Services Included: Property Boundary Survey, As-Built Surveys,
Locating Existing Utilities and Conditions and Topographic Mapping. The
project site contained both privately and publicly owned water, sewer, gas,
electric, and stormwater utilities which needed to be located so that the
proposed improvements would not have conflicts. In addition, a 12" water
main passed through the site owned by the Village did not have an
easement. As part of the location process the water main was located and a
description of the easement was prepared for the village.

= SEQRA, Site Plan Approval, Permitting with Involved Agencies

= Design of Site Drainage and Grading: A stormwater treatment and collection
system was designed for the redeveloped portion of the site which
integrated into the existing drainage system and avoided conflicts with
existing utilities.

= Design of Site Utilities: Design of water service taps, gravity sewers.
Permitting and coordination of work with Village of Walden Water and
Sewer.

= Development of Stormwater Pollution Prevention Plan (SWPPP) and
Development of Soil Erosion and Sediment Control Plan
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MEDENBACH AND EGGERS PC

Relevant Experience (continued)

Project Name: New Paltz Hampton Inn, New Paltz Hospitality
Project Location: Village of New Paltz, NY

Date Completed: Construction to start late 2014
Project Size: $18 million |55,000 s.f.
Other Relevant Project Details & Accomplishments:
. BRIEF DESCRIPTION OF PROJECT:
The New Paltz Hampton Inn is a proposed 87-unit hotel at the corner of South Putt

Corners Road and Terwilliger Lane in the Town of New Paltz, NY. The project

involved redeveloping the site from a abandoned warehouse into an hotel.

Medenbach and Eggers provided the following services for the project relevant to

this contract:

Development of
Site Plan and
Feasible
Alternatives:
Worked with the

developer to - rronesep o s Sy

FOOTPRINT: 18,284 SQ. FT.
GROSS AREA: 54,948 SQ, FT.

develop initial
concepts for the
site. Obtained
height variance
from ZBA to
meet all local

concerns with

significant stormwater management plan.

Development of Detailed Site Plan: The detailed design included
preparation of construction drawings and specifications for the project.
Survey Services Included: Property Boundary Survey, As-Built Surveys,
Topographic Survey

MEDENBACH AND EGGERS PC
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Relevant Experience (continued)

= SEQRA, Site Plan Approval, Subdivision Approval, Permitting with Involved
Agencies

= Design of Site Drainage and Grading: This site posed some complex
challenges with respect to drainage. This was due to the fact that 30 acres
of off site watershed drained onto the development site and discharged
into a 18" culvert beneath a state highway. Included in the off site
watershed was the discharge from an highly impervious shopping center
parking lot which had no stormwater detention facility and discharged
directly on to the development site. The undersized culvert caused
stormwater to be detained on the development site during larger storm
events. In order to maintain this condition and not impact the adjacent
properties existing hydrology for the site was modeled. The proposed hotel
site was designed maintain the existing on site detention so that there
would be no impacts to adjacent lands. Design of the sites drainage system
incorporated two sub surface detention systems, a bio retention zone and a
sand filter to manage runoff from the site to meet NYSDEC standards and
SPDES permit.

= Design of Site Utilities: Design of water main, service taps, gravity sewer,
and a design of an upgrade to an existing sewage pump station. Permitting
and coordination of work with Town of New Paltz Water and Sewer.

= Development of Soil Erosion and Sediment Control Plan and Stormwater
Pollution Prevention Plan (SWPPP) for the site.

= Obtaining NYS and Ulster County Highway Work Permits: The site involved
design and permitting for a new county curb cut and the widening of a
highway in order to provide a left hand turn lane.
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MEDENBACH AND EGGERS PC

Relevant Experience (continued)

Project Name: The Ridge, Victorian Square, LLC
Project Location: Village of New Paltz, NY

Date Completed: 2012

Project Size: $7.2 million | 76 rental units.

Other Relevant Project Details & Accomplishments:
BRIEF DESCRIPTION OF PROJECT:
The Ridge is a 76-unit rental community situated in the Village of New Paltz, NY.

Medenbach and Eggers provided the following services for the project relevant to

this contract:

Development of feasible alternatives for the environmentally sensitive site and
development of a detailed site plan.
The detailed design included
preparation of construction

drawings and specifications including
major stormwater managment and
wetland restoration.

Including the development of a full

Environmental Impact Statement.
Survey Services Included: Property Boundary Survey, Construction Stake Out,
As-Built Surveys, and Topographic
Mapping

SEQRA, Site Plan Approval,
Permitting with Involved Agencies
Design of Site Drainage and Grading:
Detailed design of site drainage
system to collect and treat runoff

from development site. this site
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MEDENBACH AND EGGERS PC

Relevant Experience (continued)

presented a unique challenge with respect to stormwater management due to
the fact it contained several acres of federal wetlands and was a natural
collection point for a over 180 acres of watershed. Existing hydrology on site
had to be modeled and maintained.
Structures part of the proposed
development had to be located above the
100 year flood elevations while minimizing
the placement of fill. Design of a box culvert
for a stream crossing capable of handling
flows up to 100 year storms was also

required.

Design of Site Utilities: Design of water main, service taps, gravity sewers, two
sewage pump stations and a 1,140' sanitary force main. Permitting and
coordination of work with Village of New Paltz Water and Sewer and NYSDOT
Development of Stormwater Pollution Prevention Plan (SWPPP) and
Development of Soil Erosion and Sediment Control Plan

Obtaining a individual permit for disturbance and mitigation of Army Corps of
Engineers wetlands. The site contained wetlands which were previously filled
and required extensive on site and off site mitigation.

Obtaining NYS Highway Work Permit: Permit included the design of new curb cut, design

of 600' sidewalk extension along state highway, design of 550' sanitary sewer force main

within ROW of highway to connect to existing Village sewer which included a boring

beneath the highway, preparation of a maintenance and protection of traffic plan.

Provided construction inspection of NYSDOT for contractor.
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MEDENBACH AND EGGERS PC

Relevant Experience (continued)

Project Name: Cedar Kingston 4 LLC
Project Location: Town of Ulster, NY
Date Completed: 2008
Project Size: $20 million | 70,000 s.f.
Other Relevant Project Details & Accomplishments:
BRIEF DESCRIPTION OF PROJECT:)
The Cedar Kingston Plaza was a commercial development project involving the
redevelopment of a vacated motel site on Ulster Avenue (NYS Route 9W) in Kingston,
NY. The project included the demolition of existing vacant structures and the
development of a new site plan for a commercial plaza including a CVS, Hampton Inn,
Dunkin Donuts and Taco Bell.
Medenbach and Eggers provided the following services for the project relevant to
this contract:
= Development of Site Plan and Feasible Alternatives: Worked with the
developer and users to develop initial concepts for the site to comply with
the four national business site standards and developed into a detailed site

plan.

= Development of Detailed Site Plan:
The detailed design included
preparation of construction
drawings and specifications for the
project.

= SEQRA, Site Plan Approval,
Subdivision Approval, Permitting

= Survey Services Included: Property Boundary Survey, Construction Stake Out,

with Involved Agencies

As-Built Surveys, and Multiple Tenant Cross Easements.
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MEDENBACH AND EGGERS PC

Relevant Experience (continued)

= Design of Site Drainage and Grading. One of the key engineering features was
the design of an extensive subsurface drainage system which allowed the site
developer to efficiently utilize the site while still meeting NYDEC storm water
treatment regulations. The drainage system consisted of a collection which
conveyed site runoff into water quality units for Pretreatment. After
pretreatment runoff discharged into subsurface chambers for recharge and
detention. The site’s innovative drainage system was featured in a trade
magazine article. (See
http://www.mecels.com/images/projects/ck/cedar.pdf) The drainage system
provided recharge of the entire 1 year storm on site and detention of storms
up to 100 year.

= Development of Stormwater
Pollution Prevention Plan (SWPPP)
and Soil Erosion and Sediment
Control Plan.

= Design of Site Utilities: Design of

water mains, service taps, gravity

sewers and sewage pump station.
Permitting from Town of Ulster Water and Sewer. Worked directly with
Central Hudson Gas and Electric to coordinate layout of gas and electric.
= Obtained NYS Highway Work Permit: Design of two new curb cuts,
specification of pavement restoration details for utility connections,
developed maintenance and protection of traffic plan.
= Material Takeoffs: Provided developer with material takeoff sheets and
guantity estimates for use in obtaining bids for site work.
Construction Inspection and Support: Oversaw installation of drainage system during
construction. Provided support to site contractor to review shop drawings and answer
guestions during installation.
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MEDENBACH AND EGGERS PC

Relevant Experience (continued)

Project Name: Ohioville Acres Inc.

Project Location: Gardiner, NY

Date Completed: In Progress

Project Size: $10.2 million | 265 acres

Other Relevant Project Details & Accomplishments:
. BRIEF DESCRIPTION OF PROJECT :
Ohioville Acres is a 136-lot single-family residential cluster development in Gardiner,

NY.

Medenbach and Eggers provided the following services for the project relevant to

this contract:

Development of Feasible Alternatives and Detailed Site Plan: Worked with
developer to develop concepts for project. From the chosen concept a
detailed site plan was developed. This also included working with the project
planning consultant to prepare a full Environmental Impact Statement.
Survey Services Included: Property Boundary Survey, Topographic Mapping,
Construction Stake Outs, ROW and Easement Layout and Descriptions

SEQRA, Site Plan Approval, Subdivision Approval, Permitting with Involved
Agencies

Design of Site Drainage and Grading: Detailed design of over three miles of
town road and drainage system for subdivision which included three
stormwater ponds, three infiltration basins, ten dry swales and six wet swales.
Flood plain modeling of a stream onsite with a 3,100 acre watershed was also
performed and a bridge designed for the crossing.

Design of Site Utilities: Project included the design of a privately owned water
distribution system. A low pressure sewage collection system and treatment
plant are currently being designed for the project.
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MEDENBACH AND EGGERS PC

Relevant Experience (continued)

= Development of Soil Erosion and Sediment Control Plan and Development of

Construction Plans
For

Ohioville Acres.
PLANNED DEVELOP

ot s, 0¥

General
Site Plan

Stormwater Pollution Prevention Plan (SWPPP)
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BRYAN ZELNIK ARCHITECT, P.C.

Project Role

Architectural Services the redesign of the Nevele Resort Casino Spa Ice Arena and off-
site Parking Project

Address(es)

242 West 27" Street, Suite b-1
New york, NY 10001

22 North Main Street, Suite 1A
Ellenvile, NY 12428
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BRYAN ZELNIK ARCHITECT, P.C.

Relevant Experience

Project Name: Interstate Toyota Scion Dealership
Project Location: Airmont, NY

Date Completed: Jan 2013

Project Size: S_1,000,000_| _ 12,000_s.f.

Other Relevant Project Details & Accomplishments:

e Patsy’s Pizzeria and Restaurant, Nanuet NY
e Nevele Resort Casino Spa Office

N2VZL?
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CITY/SCAPE CULTURAL RESOURCE CONSULTANTS

Project Role

Cultural resource consultants to Nevele project, including building analysis on Nevele
site and archaeological survey of Kelly Farm/Nevele Off-Site Parking Area

Address(es)

166 Hillair Circle
White Plains, New York 10605
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CITY/SCAPE: CULTURAL RESOURCE CONSULTANTS

Relevant Experience

Project Name: Phase 1A Literature Review and Sensitivity Analysis and Phase 1B
Archaeological Field Reconnaissance Survey. Nevele Hotel
Redevelopment.

Project Location: Route 209 & Nevele Road. Town of Wawarsing. Ulster County,
New York

Date Completed: February, 2014
Project Size: $25,296.00 | _ 109 acres (44.3 hectares) s.f.

Other Relevant Project Details & Accomplishments:

e One: Phase 1A Literature Review and Sensitivity Analysis. Phase 1B
Archaeological Field Reconnaissance Survey, and Phase 2
Archaeological Investigation. Niagara Engine Company No. 6 Site.
Village of Schoharie. Schoharie County, New York. Completed: May
2014. Project Size: $59,446.00; 3.639 Acres (1.4 hectares)

o Two: Phase 1A Literature Review and Sensitivity Analysis, Phase 1B
Archaeological Field Reconnaissance Survey, and Phase 2
Archaeological Investigation. Esopus Farms LLC. Route 9W south of
Black Creek Road. Town of Esopus. Ulster County, New York.
Completed: 2012. Project Size: $16,322.00;

e Three: Phase 1A Literature Review and Sensitivity Analysis, Phase 1B
Archaeological Field Reconnaissance Survey, and Phase 2
Archaeological Investigation. Lost Lake (Double Diamond) Resort.
Saint Joseph’s Road. Towns of Forestburgh. Sullivan County, New
York. Completed October 2010. Project Size: $125,000.00 ; 2079.51
Acres (846.2 hectares)

NEVELE Page | 84

RESORT, CASINO & SPA



PROJECT FIRMS: INFORMATION ON ASSOCIATED PROJECT FIRMS Exhibit VIII.C.18.a

CITY/SCAPE: CULTURAL RESOURCE CONSULTANTS
Relevant Experience (continued)

PARTIAL LIST OF RECENT PROJECTS:

2014 Phase 1A Literature Review and Sensitivity Analysis and Phase 1B Archaeological
Field Reconnaissance Survey. Nevele Hotel Redevelopment. Route 209 & Nevele Road.
Town of Wawarsing. Ulster County, New York.

2013 Phase 1A Literature Review and Sensitivity Analysis and Phase 1B Archaeological
Field Reconnaissance Survey. Butterfield Hospital. Village of Cold Spring. Putnam
County, New York.

2013 Letter Report of Archaeological Investigation. Northern Dutchess Hospital
Expansion. US Route 9 and Montgomery Street. Village of Rhinebeck. Dutchess
County, New York.

2013 Building Assessment of 71 East Post Road. White Plains Hospital. City of White
Plains. Westchester County, New York.

2013 Supplemental Phase 1B Archaeological Field Reconnaissance. Trenching
Program. Bethlehem Water Treatment Plant Outflow Channel and Water Line.
Dinmore Road. Town of Bethlehem. Albany County, New York.

2013 Phase 1A Literature Review and Sensitivity Analysis and Phase 1B Archaeological
Field Reconnaissance Survey. Valley Health — Lyga Property. Pine Grove Road. Town of
Herkimer. Herkimer County, New York.

2013 Phase 2 Archaeological Investigation. Niagara Engine Company No. 6 Site.
Village of Schoharie. Schoharie County, New York.
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CITY/SCAPE: CULTURAL RESOURCE CONSULTANTS

Relevant Experience (continued)

2013 Phase 1A Literature Review and Sensitivity Analysis and Phase 1B Archaeological
Field Reconnaissance Survey. SBW — Route 9 Main Replacement. Mills Cross Road to
Mill Road. Towns of Hyde Park and Rhinebeck. Dutchess County, New York.

2013 Phase 1A Literature Review and Sensitivity Analysis and Phase 1B Archaeological
Field Reconnaissance Survey. National Bank of Kinderhook. Town of Colonie. Albany
County, New York.

2013 Phase 2 Archaeological Investigation. Brown Shingle Farmhouse —
Environmental Center. Pace University. Mount Pleasant. Westchester County, New
York.

2013 Phase 1A Literature Review and Sensitivity Analysis and Phase 1B Archaeological
Field Reconnaissance Survey. Pace University. Mount Pleasant. Westchester County,
New York.

2013 Phase 2 Archaeological Investigation. Obercreek Subdivision Site. Town of
Wappingers. Dutchess County, New York.

2013 Phase 1A Literature Review and Sensitivity Analysis and Phase 1B Archaeological
Field Reconnaissance Survey. Mill Street Partners, LLC. Broadway and Johnston Street.
City of Newburgh. Orange County, New York.

2013 Supplemental Phase 1B Archaeological Field Reconnaissance Survey of Wetland
Areas and Sewer Line. Lexington Hills Subdivision. St. Agnes Highway. City of Cohoes.
Albany County, New York. (OPRHP 08PR04384)

2012 Phase 1A Literature Review and Sensitivity Analysis and Phase 1B Archaeological
Field Reconnaissance Survey. Bethlehem Water Treatment Plant Outflow Channel and
Water Line. 98 Dinmore Road. Town of Bethlehem. Albany County, New York.
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CITY/SCAPE: CULTURAL RESOURCE CONSULTANTS

Relevant Experience (continued)

2012 Phase 1A Literature Review and Sensitivity Analysis and Phase 1B Archaeological
Field Reconnaissance Survey. Niagara Engine Company No. 6 Site. Village of Schoharie.
Schoharie County, New York.

2012 Further Archaeological Investigation of Five Areas on Socker Spring Park LLC Site.
Socker Spring Plaza Site. Route 9D near intersection with Route 9. Town of
Poughkeepsie. Dutchess County, New York. (OPRHP 11PR05167)

2012 Phase 1A Literature Review and Sensitivity Analysis and Phase 1B Archaeological
Field Reconnaissance Survey. Hyde Park Water Line Improvements. Linden Lane,
Sherwood Place, Bard Park & Howard Boulevard. Town of Hyde Park. Dutchess County,
New York

2012 Phase 1A Literature Review and Sensitivity Analysis and Phase 1B Archaeological
Field Reconnaissance Survey. Expanded NYCDEP Waterline Extension. River Road
North, Carnwarth Farms, Wheeler Hill Road & CR 28 to Route 9. Town of Wappinger.
Dutchess County, New York.

2012 Phase 1A Literature Review and Sensitivity Analysis and Phase 1B Archaeological
Field Reconnaissance Survey. Expanded NYC DEP Waterline Extension. Phase 2: Chelsea
Portion. River Road North, Stenger Court, Sky Top, Lake & Circle Drives, Market, North,
Bank, Liberty & Spring Streets and Broadway Avenue. Hamlet of Chelsea. Town Of
Wappinger. Dutchess County, New York

2012 Phase 1A Literature Review and Sensitivity Analysis and Phase 1B Archaeological
Field Reconnaissance Survey. United Wappinger Water District (UWWD) Filtration
Improvements and Waterline Extension. MacFarlene Road & Route 9 Water Main
Extension; Whites Corner Lane, All Angels Hill Road (CR 94) Water Main Extension &
Alternative Route; Meadowwood Well Field; Hilltop Well Field; Cider Mill Loop Storage
Tanks; Atlas Well Field. Town of Wappinger. Dutchess County, New York.
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CITY/SCAPE: CULTURAL RESOURCE CONSULTANTS

Relevant Experience (continued)

2012 Phase 1A Literature Review and Sensitivity Analysis. Village of Fort Edward
Phase 2 safe Water Improvement Program (410PW24-11) Depot District. Village of Fort
Edward, Washington County, New York.

2012 Phase 1A Literature Review and Sensitivity Analysis and Phase 1B Archaeological
Field Reconnaissance Survey. Hyde Park Water Line Improvements. Linden Lane,
Sherwood Place, Bard Park & Howard Boulevard. Town of Hyde Park. Dutchess County,
New York.

2012 Additional Testing & Research on Burial Ground located on Esopus Farm Site.
Esopus Farms LLC. Route 9W south of Black Creek Road. Town of Esopus. Ulster
County, New York.

2012 Phase 1A Literature Review and Sensitivity Analysis and Phase 1B Archaeological
Field Reconnaissance Survey. Esopus Farms LLC. Route 9W south of Black Creek Road.
Town of Esopus. Ulster County, New York.

2012 Phase 1A Literature Review and Sensitivity Analysis and Phase 1B Archaeological
Field Reconnaissance Survey. Obercreek Subdivision Site. Town of Wappingers.
Dutchess County, New York.

2012 Phase 1A Literature Review and Sensitivity Analysis and Phase 1B Archaeological
Field Reconnaissance Survey. Shir Chadash Congregation. Freedom Road. Town of
LaGrange. Dutchess County, New York.

2012 Phase 1A Literature Review and Sensitivity Analysis and Phase 1B Archaeological
Field Reconnaissance Survey. Hirshorn Professional Park. Ludingtonville Road. Town of
Kent. Putnam County, New York.
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CITY/SCAPE: CULTURAL RESOURCE CONSULTANTS

Relevant Experience (continued)

2012 Phase 1A Literature Review and Sensitivity Analysis and Phase 1B Archaeological
Field Reconnaissance Survey. Hopewell Junction Connector Road. Town of East Fishkill.
Dutchess County, New York.

2012 Phase 1B Survey and Letter Report for Six Cell Tower Sites. Towns of Liberty,
Neversink, Fremont, Bethel, Thompson and Mamakating. Sullivan County, New York.

2012 Phase 1A Literature Review and Sensitivity Analysis. Onderdonk Subdivision.
Onderdonk Street. Town of East Greenbush. Rensselaer County, New York.

2012 Phase 1A Literature Review and Sensitivity Analysis. Winbrook Campus. South
Lexington Avenue & Quarropas Street. City of White Plains. Westchester County, New
York.

2012 Phase 1A Literature Review and Sensitivity Analysis and Phase 1B Archaeological
Field Reconnaissance Survey. Witbeck Subdivision. Phillips Road. Town of East
Greenbush. Rensselaer County, New York.

2012 Phase 1B Archaeological Field Reconnaissance Survey. Hudson Valley Winery
Village Site. Blue Point Road. Town of Lloyd. Ulster County, New York.

2011 Phase 1A Literature Review and Sensitivity Analysis and Phase 1B Archaeological
Field Reconnaissance Survey. Croton Water Supply Facility Expansion & Revision. Grand
Street (NYS Route 129) & Pump Station Road. Village of Croton-on-Hudson.
Westchester County, New York. (Prepared for The Chazen Companies, Poughkeepsie,
NY)

2011 Phase 1A Literature Review and Sensitivity Analysis, Phase 1B Archaeological
Field Reconnaissance Survey and Phase 2 Archaeological Investigation. Socker Spring
Plaza Site. Route 9D near intersection with Route 9. Town of Poughkeepsie. Dutchess
County, New York.
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CITY/SCAPE: CULTURAL RESOURCE CONSULTANTS

Relevant Experience (continued)

2011 Phase 1A Literature Review and Sensitivity Analysis. Continuum Living at
Irvington. 30 South Broadway. Village of Irvington. Westchester County, New York.

2011 Phase 1A Literature Review and Sensitivity Analysis. Southeast Plaza. Route 6
near intersection with Route 121. Town of Southeast. Putnam County, New York.

2011 Phase 1A Literature Review and Sensitivity Analysis. Hudson Valley Winery
Village Site. Blue Point Road. Town of Lloyd. Ulster County, New York.

2011 Phase 1A Literature Review and Sensitivity Analysis. Dyroff Family Trust Site.
Baxtertown Road. Town of Fishkill. Dutchess County, New York.

2011 Phase 1A Literature Review and Sensitivity Analysis, Phase 1B Archaeological
Field Reconnaissance Survey. Da Tang Project. Gallery Road. Town of Deerpark.
Orange County, New York.

2011 Phase 1A Literature Review and Sensitivity Analysis. Pine Brook Landing
Subdivision Site. Louden Road. Town of Wilton. Saratoga County, New York.

2011 Phase 2 Archaeological Investigation. Bracken Road-Messenger Realty Site.
Bracken Road. Town of Montgomery. Orange County, New York.

2011 Phase 1A Literature Review and Sensitivity Analysis. Indriolo Subdivision Site.
Bear Ridge Road. Town of Mount Pleasant. Westchester County, New York.
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CITY/SCAPE: CULTURAL RESOURCE CONSULTANTS

Relevant Experience (continued)

2010 Phase 1A Literature Review and Sensitivity Analysis and Phase 1B Archaeological
Field Reconnaissance Survey. 25 State Street. Village of Ossining. Westchester County,
New York.

2010 Phase 1B Archaeological Field Reconnaissance Survey. Lost Lake (Double
Diamond) Resort. Saint Joseph’s Road. Towns of Forestburgh. Sullivan County, New
York.

2010 Phase 2 Archaeological Investigation. Lost Lake (Double Diamond) Resort. Saint
Joseph’s Road. Towns of Forestburgh. Sullivan County, New York.

2010 Phase 1A Literature Review and Sensitivity Analysis and Phase 1B Archaeological
Field Reconnaissance Survey. Town of East Greenbush Wastewater Treatment Plant By-
Pass. Riverside Avenue and Columbia Turnpike. Town of East Greenbush & City of
Rensselaer. Rensselaer County, New York. (Prepared for The Chazen Companies, Troy.
NY)

2010 Supplemental Phase 1A Literature Review and Sensitivity Analysis. Former AC
Dutton Lumber Yard Site. North Water Street & Dutchess Avenue. Town & City of
Poughkeepsie. Dutchess County, New York.

2010 Phase 1A Literature Review and Sensitivity Analysis and Phase 1B Archaeological
Field Reconnaissance Survey. Stone Quarry Estates. Stone Quarry Road. Town of
Halfmoon. Saratoga County, New York.

2010 Phase 1A Literature Review and Sensitivity Analysis and Phase 1B Archaeological
Field Reconnaissance Survey. Stillwater Sidewalk Corridor Project. North Hudson
Avenue. Town of Stillwater. Saratoga County, New York. (Prepared for The Chazen
Companies, Troy. NY)
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CITY/SCAPE: CULTURAL RESOURCE CONSULTANTS

Relevant Experience (continued)

2010 Phase 1A Literature Review and Sensitivity Analysis and Phase 1B Archaeological
Field Reconnaissance Survey. Putnam Bikeway Il Phase 4. Between Putnam
Avenue/Route 6 and North Main Street. Town of Southeast. Putnam County, New York.

2010 Data Recovery. Foundation on Callanan Historic Limestone Quarry. Callanan
East Kingston Quarry. Town of Ulster. Ulster County, New York.

2010 Data Recovery. Callanan Prehistoric Chert Quarry. Callanan East Kingston
Quarry. Town of Ulster. Ulster County, New York.

2010 Level lll HABS Photodocumentation. Teviot Estates Site. Woods Road. Town of
Red Hook. Dutchess County, New York.

2010 Phase 1A Literature Review and Sensitivity Analysis and Phase 1B Archaeological
Field Reconnaissance Survey. Amber Grove Site. Forge Hill Road (CR 74) & Blooming
Grove Turnpike (NYS 94). Town of New Windsor. Orange County, New York.

2010 Phase 1A Literature Review and Sensitivity Analysis and Phase 1B Archaeological
Field Reconnaissance Survey. Mountainside Site. Hilltop Lane, Vista Drive & New Paltz
Road. Town of Lloyd. Ulster County, New York.

2010 Phase 1A Literature Review and Sensitivity Analysis and Phase 1B Archaeological
Field Reconnaissance Survey. Palmer Road Mine Site. Hogback (Pinewood) Road. Town
of Palmyra. Wayne County, New York.

2010 Phase 2 Archaeological Investigation. Woodlands at North Salem. Sun Valley &
Juengst Road. Town of North Salem. Westchester County, New York.
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CITY/SCAPE: CULTURAL RESOURCE CONSULTANTS

Relevant Experience (continued)

2010 Phase 1A Literature Review and Sensitivity Analysis and Phase 1B Archaeological
Field Reconnaissance Survey. Bracken Road-Messenger Realty Site. Bracken Road.
Town of Montgomery. Orange County, New York.

2009 Phase 1A Literature Review and Sensitivity Analysis, Phase 1B Archaeological
Field Reconnaissance Survey & Supplemental Phase 1B Archaeological Field
Reconnaissance Survey. Teviot Estate Site. Woods Road. Town of Red Hook. Dutchess
County, New York.

2009 Phase 1A Literature Review and Sensitivity Analysis. Buena Vista Block 51, Lots
22-28 & Block 512, Lots 1-25. Buena Vista Avenue. City of Yonkers. Westchester
County, New York.

2009 Phase 1A Literature Review and Sensitivity Analysis and Phase 1B Archaeological
Field Reconnaissance Survey. Westbourne Estates. Route 52 & 42. Town of Fallsburg.
Sullivan County, New York.

2009 Phase 1A Literature Review and Sensitivity Analysis and Phase 1B Archaeological
Field Reconnaissance Survey. Dutchess County Society for the Prevention of Cruelty to
Animals (DC SPCA). 636 Violet Avenue. Town of Hyde Park. Dutchess County, New
York.

2009 Phase 1A Literature Review and Sensitivity Analysis. Grape Hollow Subdivisions.
Grape Hollow Road. Towns of Beekman & Pawling. Dutchess County, New York.

2009 Phase 2 Archaeological Investigation. East Kingston Quarry. Route 32. Town of
Ulster. Ulster County, New York.

2009 Phase 1B Archaeological Field Reconnaissance Survey. Rock Hill Town Center.
Rock Hill & Glen Wild Roads. Town of Thompson. Sullivan County, New York.
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CITY/SCAPE: CULTURAL RESOURCE CONSULTANTS

Relevant Experience (continued)

2009 Phase 1B Archaeological Field Reconnaissance Survey. Raleigh Hotel Site.
Heiden Road (CR 161). Towns of Fallsburg & Thompson. Sullivan County, New York.

2009 Phase 1A Literature Review and Sensitivity Analysis and Phase 1B Archaeological
Field Reconnaissance Survey. Lake Blooming Grove Subdivision Site. Lake Road. Town
of Blooming Grove. Orange County, New York.

2009 Phase 1A Literature Review and Sensitivity Analysis. Taconic Tract Subdivision.
128 Todd Lane. Town of Mount Pleasant. Westchester County, New York.

2008 Phase 1B Archaeological Field Reconnaissance Survey and Supplemental Phase
1B Archaeological Field Reconnaissance Survey. Hudson International Business Center
(HIBC). Hamlet of Coldenham. Route 17K & Route 747. Town of Montgomery. Orange
County, New York.

2008 Phase 1B Archaeological Field Reconnaissance Survey. for Chappaqua Crossing.
Roaring Brook Road. Town of Chappaqua. Westchester County, New York.

2008 Phase 1A Literature Review and Sensitivity Analysis and Phase 1B Archaeological
Field Reconnaissance Survey. Union Place. Route 6 & Baldwin Place Road. Town of
Carmel. Putnam County, New York.

2008 Phase 1A Literature Review and Sensitivity Analysis and Phase 1B Archaeological
Field Reconnaissance Survey. Nussbaum Site. Route 17M. Town & Village of Chester.
Orange County, New York.

2008 Cultural Resource Report. Montgomery Distribution Center. Route 17K. Town
of Montgomery. Orange County, New York
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CITY/SCAPE: CULTURAL RESOURCE CONSULTANTS

Relevant Experience (continued)

2008 Phase 1A Literature Review and Sensitivity. Kingwood Site. Towns of
Mamakating/Fallsburg/
Thompson. Sullivan County, New York.

2008 Phase 1A Literature Review and Sensitivity. Lost Lake (Double Diamond) Resort.
Saint Joseph’s Road. Towns of Forestburgh. Sullivan County, New York.

2008 Phase 1A Literature Review and Sensitivity Analysis and Phase 1B Archaeological
Field Reconnaissance Survey. Tripi Site. Bedford Road & Harris Road. Town of Bedford.
Westchester County, New York.

2008 Phase 2 Archaeological Investigation. Watch Hill Plaza. Route 9A & Watch Hill
Road. Town of Cortlandt. Westchester County, New York.

2008 Assessment of Archaeological Potential of Lots on Parcels Location within
Newburgh Waterfront Redevelopment Area. City of Newburgh. Orange County, New

York.

2008 Supplemental Phase 1B Archaeological Field Reconnaissance Survey. Gelsprain
Subdivision Site. Ardsley Road. Town of Greenburgh. Westchester County, New York.

2008 Phase 1B Archaeological Field Reconnaissance Survey. Martin Road Subdivision.
Martin Road. Town of Beekman. Dutchess County, New York.

Projects dating to before 2008 upon request
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RYERSON STUDIO

Project Role

Architectural Modelmaker

Since 1985, Ryerson Studio has been constructing high quality architectural models for
developers, architects, government, engineers, educational facilities, health care,
industrial and historical and museum non profits. Headquartered in the Hudson Valley,
we take great pride in our craftsmanship and were honored to be selected to build this
monumental project.

Address(es)

59 Florence Street
Kingston, NY 12401
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RYERSON STUDIO

Relevant Experience

Project Name: National Harbor

Project Location: National Harbor, MD

Date Completed: 2008

Project Size: S2 billion| 300 acres

Other Relevant Project Details & Accomplishments:

Waterfront development model of the newly created city of National Harbor on bank of
the Potomac River. Completed in 2008 with ongoing updating @ 1” = 20" scale,
internally illuminated with a finish size of 8' x 16'.

'2'

i
[
]
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RYERSON STUDIO

Relevant Experience (continued)

Project Name: City of Yonkers Waterfront Development Model
Project Location: Yonkers, NY

Date Completed: 2012

Project Size: Yonkers Waterfront | 50 + /- square blocks on model
Other Relevant Project Details & Accomplishments:

1” = 80' scale model highlighting existing, historic and new waterfront development
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RYERSON STUDIO

Relevant Experience (continued)

Project Name: Pratt Institute

Project Location: Brooklyn, NY

Date Completed: 2011

Project Size: 25 acres in Brooklyn, NY

Other Relevant Project Details & Accomplishments:

Campus model for at 1” = 20' scale, used for admissions orientation & fundraising

NZVZL?

RESORT, CASINO & SPA

Page | 99



PROJECT FIRMS: INFORMATION ON ASSOCIATED PROJECT FIRMS

Exhibit VIII.C.18.a

RYERSON STUDIO

Relevant Experience (continued)

Project Name: Monticello Motor Club

Project Location: Monticello, NY

Date Completed: 2010 with ongoing updates
Project Size: $40,000,000 | 350 Acres

Other Relevant Project Details & Accomplishments:

Automotive resort and private racetrack, 1” = 80"
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RYERSON STUDIO

Relevant Experience (continued)

Project Name: Private Residential

Project Location: Greenwich, CT, Upper Brookville, NY,
Date Completed: 2010- 2014

Project Size: $10- $20,000,000 / 10— 20,000 s.f.

Other Relevant Project Details & Accomplishments:

Specializing in detailed residential models, 1/8” scale

NZVELE Page | 101

RESORT, CASINO & SPA



PROJECT FIRMS: INFORMATION ON ASSOCIATED PROJECT FIRMS Exhibit VIII.C.18.a

RYERSON STUDIO

Relevant Experience (continued)
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